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Description Quantity

Total

Unit Cost Amount

02 SITEWORK & DEMOLITION
02-41-19.00 Selective Demolition 695

02 SITEWORK & DEMOLITION 695

03 CONCRETE
03-05-13.00 Basic Concrete Materials 572

03-11-13.00 Structural Cast-In-Place Concrete Forming 545

03-15-05.00 Concrete Forming Accessories 54

03-21-05.00 Reinforcing Steel Accessories 26

03-22-00.00 Fabric And Grid Reinforcing 460

03-30-00.00 Cast-In-Place Concrete 11,155

03-31-05.00 Normal Weight Structural Concrete 1,339

03-35-29.00 Tooled Concrete Finishing 1,013

03-35-43.00 Polished Concrete Finishing 3,150

03-39-00.00 Concrete Curing 124

03 CONCRETE 18,436
127.17 Labor hours

13.26 Equipment hours

06 WOOD & PLASTICS
06-05-00.00 Common Work Results For Wood, Plastics, And Composites 825

06-05-23.00 Wood, Plastic, And Composite Fastenings 2,493

06-11-00.00 Wood Framing 24,733

06-16-36.00 Wood Panel Product Sheathing 3,003

06-17-53.00 Shop-Fabricated Wood Trusses 2,168

06-18-00.00 Glued-Laminated Construction 4,661

06-22-13.00 Standard Pattern Wood Trim 2,389

06-26-00.00 Board Paneling 5,872

06 WOOD & PLASTICS 46,145
243.072 Labor hours

2.54 Equipment hours

07 THERMAL PROTECTION
07-16-00.00 Cementitious And Reactive Waterproofing 800

07-21-13.00 Board Insulation 1,580

07-21-26.00 Blown Insulation 1,759

07-21-29.00 Sprayed Insulation 3,948

07-26-00.00 Vapor Retarders 1,280

07-31-00.00 Shingles And Shakes 1,016

07-42-13.00 Metal Wall Panels 6,506

07-46-00.00 Siding 12,598

07-71-43.00 Drip Edge 340

07 THERMAL PROTECTION 29,827
124.19 Labor hours

9.812 Equipment hours

08 DOORS & WINDOWS
08-05-00.00 Common Work Results For Openings 23,221

08 DOORS & WINDOWS 23,221
1.00 Labor hours

09 FINISHES
09-05-05.00 Selective Finishes Demolition 5,928

09-29-00.00 Gypsum Board 4,078

09-91-13.00 Exterior Painting 1,835

09-91-23.00 Interior Painting 5,350
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09 FINISHES 17,191
152.864 Labor hours

22 PLUMBING
22-05-00.00 Common Work Results For Plumbing 7,759

22 PLUMBING 7,759
3.133 Labor hours

23 HVAC
23-05-00.00 Common Work Results For HVAC 14,386

23 HVAC 14,386

26 ELECTRICAL
26-05-00.00 Common Work Results For Electrical 7,992

26 ELECTRICAL 7,992

31 EARTHWORK
31-05-00.00 Common Work Results For Earthwork 1,444

31-22-00.00 Grading 129

31-23-16.00 Excavation 901

31-23-23.00 Fill 577

31 EARTHWORK 3,050
19.221 Labor hours

12.153 Equipment hours

32 EXTERIOR IMPROVEMENTS
32-91-19.00 Landscape Grading 345

32-92-00.00 Turf And Grasses 172

32 EXTERIOR IMPROVEMENTS 517
5.94 Labor hours

2.79 Equipment hours
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Estimate Totals

Description Amount Totals Rate

Labor 42,822

Material 50,693

Subcontract 74,027

Equipment 1,677

Other

169,219 169,219

Prime Contractor's G.C.'s 20,306 ##### %

20,306 189,525

Prime Contractor's Fee 5,686 3.000 %

5,686 195,211

Design/Trade Contingency 29,282 ##### %

29,282 224,493

Bonds and Insurance 1,242 0.550 %

1,242 225,735

Total 225,735
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Subcategory Totals


